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11. THISITEM ONLY APPLIESTO AMENDMENTS OF SOLICITATIONS
The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer is extended, I:‘ is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods:

(a) By completing Items 8 and 15, and returning__1 ___copies of the amendment; (b) By acknowl|edging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN

REJECTION OF YOUR OFFER. If by virtue of thisamendment you desire to change an offer already submitted, such change may be made by telegram or letter,
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THISITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER ISMODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
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E. IMPORTANT: Contractor |:| is not, |:| isrequired to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)
1. The purpose of this amendment is to replace the section 00010 "Schedule Price", see attached page 2 through of this document.

2. The bid opening date is change from 15 October 2002 at 11:00 AM to 17 October 2002 at 11:00 AM.

3. All other terms and conditions remain unchanged.

4. All bidders must acknowledged receipt of this amendment by the date specified in the solicitation (or as amended) by one of the following
methods; in the space provided on the SF 1442, by separate letter, or by telegram, or by signing block 15 below. FAILURE TO

ACKNOWLEDGE AMENDMENTS BY THE DATE AND TIME SPECIFIED MAY RESULT IN REJECTION OF YOUR BID IN ACCORDANCE WITH THE
LATE BID, LATE MODIFICATIONS OF BID OR LATE WITHDRAWAL OF BIDS (FAR 14.304).

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE
Section 00010 - Solicitation Contract Form
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0001 1 Lump Sum
Mobilization and Demobilization
FFP $
PURCHASE REQUEST NUMBER: W16ROE-1323-3643
$
NET AMT
FOB: Destination
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0002 45,000 Cubic
Yard
Dredging, Processing, Transportation and
FFP $
Placement - basis work (sheets 6, 14 and 16 of the contract drawings)
Removal of material except ledge rock lying above the plane of minus 35 feet
below mean low water plus 1 foot allowabl e overdepth from the Federal
Naviogation Channel as shown on the contract drawings, File #1225 (pages 1A,
1B, and 1-18) and placement of dredged material at an approved/permitted upland
disposal site furnished by the contractor.
$

NET AMT

FOB: Destination

TOTAL BASE BID LINE ITEMS 0001 AND 0002 $




ITEM NO
0003

OPTION

FOB:

ITEM NO
0004

OPTION

FOB:

SUPPLIES/SERVICES  QUANTITY
8,125

OPTION #1
FFP

UNIT
Cubic

Yard

Dredging Processing, Transportation and Placement

UNIT PRICE

$

Removal of material
except ledge rock lying above the plane of minus 35 feet below mean low water
plus 1 foot allowable overdepth from the Federal Navigation Channel as shown on

the contract drawings, File #1225 (pages 1A, 1B and 1-18) and placement of

dredged material at an approved/permitted upland disposal site furnished by the

contractor

Destination

SUPPLIES/SERVICES  QUANTITY
7,610

OPTION #2
FFP

UNIT
Cubic
Yad

NET AMT

UNIT PRICE

$

Dredging, Processing, Transportation and Placement - Removal of material

except ledge rock lying above the plane of minus 35 feet below mean low water

plus 1 foot allowable overdepth from the Federal Navigation Channel

Destination

NET AMT
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AMOUNT
$
AMOUNT
$




ITEM NO
0005

OPTION

FOB:

ITEM NO
0006

OPTION

FOB:
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

3,795 Cubic

Centimeter

OPTION #3 $
FFP
Dredging, Processing, Transportation and Placement - Removal of material
except ledge rock lying above the plane of minus 35 feet below mean low water
plus 1 foot allowable overdepth from the Federal Navigation Channel as shown on
the contract drawings, File #1225 (pages 1A, 1B and 1-18) and placement of
dredged material at an approved/permitted upland disposal site furnished by the
contractor

NET AMT

Destination

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

40,765 Cubic

Yard

OPTION #4 $
FFP
Dredging, Processing, Transportation and Placement - Removal of material
except ledge rock lying above the plane of minus 35 feet below mean low water
plus 1 foot allowable overdepth from the Federal Navigation Channel as shown on
the contract drawings, File #1225 (pages 1A, 1B, and 1-18) and placement of
dredged material at an approved/permitted upland disposal site furnished by the
contractor

NET AMT

Destination



ITEM NO
0007

OPTION

FOB:

ITEM NO
0008

OPTION

FOB:

SUPPLIES/SERVICES  QUANTITY
42,470

OPTION #5
FFP

UNIT
Cubic

Yard

UNIT PRICE

$

Dredging, Processing, Transportation and Placement - Removal of material

except ledge rock lying above the plane of minus 35 feet below mean low water
plus 1 foot allowable overdepth from the Federal Navigation Channel as shown on

the contract drawings, File #1225 (pages 1A, 1B and 1-18) and placement of

dredged material at an approved/permitted upland disposal site furnished by the

contractor

Destination

SUPPLIES/SERVICES  QUANTITY
2,610

OPTION #6
FFP

UNIT
Cubic
Yad

NET AMT

UNIT PRICE

$

Dredging, Processing, Transportation and Placement -- Removal of material

except ledge rock lying above the plane of minus 35 feet below mean low water
plus 1 foot allowable overdepth from the Federal Navigation Channel as shown on

the contract drawings, File #1225 (pages 1A, 1B and 1-18) and placement of

dredged material at an approved/permitted upland disposal site furnished by the

contractor

Destination

NET AMT
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AMOUNT
$
AMOUNT
$




ITEM NO
0009

OPTION

FOB:

ITEM NO
0010

OPTION

FOB:

SUPPLIES/SERVICES  QUANTITY
3,675

OPTION #7
FFP

UNIT

Cubic

Yard

UNIT PRICE

$

Dredging, Processing, Transportation and Placement - Removal of material

except ledge rock lying above the plane of minus 35 feet below mean low water
plus 1 foot allowable overdepth from the Federal Navigation Channel as shown on

the contract drawings, File #1225 (pages 1A, 1B and 1-18) and placement of

dredged material at an approved/permitted upland disposal site furnished by the

contractor

Destination

SUPPLIES/SERVICES  QUANTITY
1,245

OPTION #8
FFP

UNIT
Cubic
Yad

NET AMT

UNIT PRICE

$

Dredging, Processing, Transportation and Placement - Removal of material

except ledge rock lying above the plane of minus 35 feet below mean low water
plus 1 foot allowable overdepth from the Federal Navigation Channel as shown on

the contract drawings, File #1225 (pages 1A, 1B and 1-18) and placement of

dredged material at an approved/permitted upland disposal site furnished by the

contractor

Destination

NET AMT
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AMOUNT

AMOUNT




ITEM NO
0011

OPTION

FOB:

ITEM NO
0012

OPTION

FOB:
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

6,170 Cubic

Yard

OPTION #9 $
FFP
Dredging, Processing, Transportation and Placement - Removal of material
except ledge rock lying above the plane of minus 35 feet bleow mean low water
plus 1 foot allowable overdepth from the Federla Navigation Channel as shown on
the contract drawings, File #1225 (pages 1A, 1B and 1-18) and placement of
dredged material at an approved/permitted upland disposal site furnished by the
contractor

NET AMT

Destination

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

6,085 Cubic

Yard

OPTION #10 $
FFP
Dredging, Processing, Transportation and Placement - Removal of material
except ledge rock lying above the plane of minus 35 feet below mean low water
plus 1 foot allowable overdepth from the Federal Navigation Channel as shown on
the contract drawings, File #1225 (pages 1A, 1B and 1-18) and placement of
dredged material at an approved/permitted upland disposal site furnished by the
contractor

NET AMT

Destination



ITEM NO
0013

OPTION

FOB:

ITEM NO
0014

OPTION

FOB:
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

2,465 Cubic

Yard

OPTION #11 $
FFP
Dredging, Processing, Transportation and Placement - Removal of material
except ledge rock lying above the plane of minus 35 feet below mean low water
plus 1 foot allowable overdepth from the Federal Navigation Channel as shown on
the contract drawings, File #1225 (pages 1A, 1B and 1-18) and placement of
dredged material at an approved/permitted upland disposal site furnished by the
contractor

NET AMT

Destination

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

5,650 Cubic

Yard

OPTION #12 $
FFP
Dredging, Processing, Transportation and Placement - Removal of material
except ledge rock lying above the plane of minus 35 feet bleow mean low water
plus 1 foot allowable overdepth from the Federal Navigation Channel as shown on
the contract drawings, File #1225 (pages 1A, 1B and 1-18) and placement of
dredged material at an approved/permitted upland disposal site furnished by the
contractor

NET AMT

Destination



ITEM NO
0015

OPTION

FOB:

ITEM NO
0016

OPTION

FOB:

DACWS51-02-B-0002
0010
Page 9 of 12

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

15,820 Cubic

Yard

OPTION #13 $
FFP
Dredging, Processing, Transportation and Placement - Removal of material
except ledge rock lying above the plane of minus 35 feet below mean low water
plus 1 foot allowable overdepth from the Federal Navigation Channel as shown on
the contract drawings, File #1225 (pages 1A, 1B and 1-18) and placement of
dredged material at an approved/permitted upland disposal site furnished by the
contractor

NET AMT

Destination

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

7,235 Cubic

Yard

OPTION #14 $
FFP
Dredging, Processing, Transportation and Placement - Removal of material
except ledge rock lying above the plane of minus 35 feet below mean low water
plus 1 foot allowable overdepth from the Federal Navigation Channel as shown on
the contract drawings, File #1225 (pages 1A, 1B and 1-18) and placement of
dredged material at an approved/permitted upland disposal site furnished by the
contractor

NET AMT

Destination



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
0017 3,360 Cubic
Yard
OPTION OPTION #15 $
FFP

Dredging, Processing, Transportation and Placement - Removal of material
except ledge rock lying above the plane of minus 35 feet below mean low water
plus 1 foot allowable overdepth from the Federal Navigation Channel as shown on
the contract drawings, File #1225 (pages 1A, 1B and 1-18) and placement of
dredged material at an approved/permitted upland disposal site furnished by the
contractor

NET AMT
FOB: Destination
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
0018 2,100 Cubic
Yad
OPTION OPTION #16 $
FFP

Dredging, Processing, Transportation and Placement - Removal of material
except ledge rock lying above the plane of minus 35 feet below mean low water
plus 1 foot allowable overdepth from the Federal Navigation Channel as shown on
the contract drawings, File #1225 (pages 1A, 1B and 1-18) and placement of
dredged material at an approved/permitted upland disposal site furnished by the
contractor

NET AMT

FOB: Destination

TOTAL OPTIONSLINE ITEMS 0003 THROUGH 0018 $
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AMOUNT
$
AMOUNT
$

TOTAL BASE BID AND OPTIONS LINE ITEMS 0001 THROUGH 0018 --$
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Subject:
& DACW51-02-B-0002, Maintenance Dredging and Disposition of Dredged Material From Arthur Kill
Reach of the New Y ork and New Jersey Channels.

Dear prospective bidder:

Concerns have been expressed about the Step Two solicitation documents for the projects referenced above. The
following has been prepared in response to the concerns.

Issueone: Thetime for performance has not been noted, i.e. expected time of year, etc.

Response: The step one correspondence dated July 18, 2002 required that the contractor confirm his availability for
January to February 2003. Acceptable Offerors have committed to provide dredge plant, transportation, processing
and disposal for the project schedule of January to February 2003 in their amended proposals. They have been
deemed acceptabl e based on this commitrrent.

Issuetwo: Dueto the performance of concurrent dredging projects, the use of the same upland facility does not
appear feasible. Can anew permitted disposal facility be introduced for consideration if there is a schedule conflict?

Response: The project managers were consulted for the two projects that were referenced in the letter as possibly
interfering with the performance of the above referenced projects. One will be done before the subject projects start,
and the other will start soonand run for several months. This second project, Port Jersey, may overlap with the
above referenced projects or may be done before the above projects begin. The disposal facility stated in aletter
referencing the above referenced projects that they are capabl e of processing up to 15,000 cubic yards per day from
multiple projects. Each of the above referenced projects should produce an average of 4,000 cubic yards per day,
significantly less than the total capacity.

Any request to introduce a new disposal facility is premature. For the above stated reasons, there does not seem to
be aconflict. Thereissome flexibility in the schedules of the dredging of Flushing Bay, Arthur Kill and Port Jersey
projects around the OENJ schedule, that can be evaluated before the need for a new disposal facility is considered.
Changing facilities would cause significant delays in obtaining and reviewing the permits for the new facility. We
have already invested time in the review of the disposal facility proposed in the Offeror’s technical proposal and
would not consider duplicating this effort and enduring a delay unless absol utely necessary.

If the use of the proposed upland facility is not feasible at the time that the work is to proceed, then arequest to
change disposal facility can be made and the contract price re-negotiated, if necessary.

I ssuethree: The sampling and testing prior to award is an extreme hardship. If the sample results should fail in that
the material cannot be disposed of expeditiously, the contractor will be faced with unnecessary claims, delay and
even cancellation.

Response: The 70 day period of time to sample and obtain a permit for the disposal facility following the notice of
being the low bidder isto provide areasonable timeframe for the expected schedule of work. If the Offeror cannot
sample and obtain permits for the disposal facility in what is considered to be a reasonabl e time frame due to
inefficienciesin his process, then USACE has the right not to award the contract.

If, on the other hand, the apparent low bidder cannot obtain permitsin that time frame because sampling results
indicate that the material exceeds the allowable limits for their chosen site, we will consider allowing an additional
30 daysto arrange for an aternative site.
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Issue4: Item # 11, Option #9 of the Flushing Bay and Creek bid schedule, section 00010 shows only 1 cubic yard.

Response: Item number 11, option 9 for the Flushing Bay and Creek contract bid schedule should show a quantity
of 20,250 cubic yards.

Issue5: Inthe event that the sediment isfound to be unsuitable for disposal at the Offeror’s approved disposal
facility and the Offeror isineligible for award, will the Offeror be reimbursed for expenses incurred during the
sampling and testing program?

Response: No. The sampling and testing is considered an acceptable business risk.

(End of Summary of Changes)



